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Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in MENDOCINO COUNTY NEAR
LEGGETT FROM 2.9 KM SOUTH TO 0.3 KM NORTH OF RED MOUNTAIN CREEK.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on May 9, 2006.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal
and Contract and the Federal Minimum Wages with Modification Number 22 dated 3-17-06.

Project Plan Sheets 28 and 76 are revised.  Half-sized copies of the revised sheets are attached for substitution for the
like-numbered sheets.

In the Notice to Contractors and Special Provisions, and the Proposal and Contract books, the Federal Aid Project
number is revised to "ER-37B3(004)E."

In the Special Provisions, Section 5-1.155, "CULTURAL MONITORING," is added as attached.

In the Special Provisions, Section 5-1.16, "ACCESS TO WORK," the eighteenth paragraph is replaced by the following
paragraph:

"Temporary trestles are limited to one on the south end of the project for the south bridge and one on
the north end of the project for the north bridge and shall be a maximum of 15 meters wide.  Falsework
across South Fork Eel River is limited to the north bridge area.  At the south bridge, falsework is limited to
the areas shown on the plans.  Environmental compliance and permits have not been obtained for any
additional falsework construction at the south bridge."
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In the Special Provisions, Section 5-1.16, "ACCESS TO WORK," the twenty fifth paragraph is replaced by the
following paragraphs:

"It is anticipated that use of water from South Fork Eel River will be allowed on this contract.  The
State has applied for clearances and permits from National Marine Fisheries Service, California
Department of Fish and Game and State Water Resources Board.

The Contractor shall implement conditions for water drafting from each permit.
No water drafting from the river or taking of water from depressions created in the river bar will be

allowed unless and until all three permits have been obtained and distributed to the Contractor.
Permits will be distributed to the Contractor as they are received.  It is anticipated that final approval

for water drafting from South Fork Eel River will not be obtained until after start of this contract.  Some
optional water sources are listed in an information handout for the Contractor."

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraphs are added after the last
paragraph:

"The Contractor shall notify the Engineer in writing a minimum of 10 working days prior to
performing any activity within the area requiring cultural monitoring.

No activity shall be performed in this area unless and until a Native American monitor and a Caltrans
Archaeologist are present.

If the Contractor has given the required written notice of intention to start work within cultural
monitoring area, the State Archaeologist is present but a Native American monitor is not present within 2
hours after the proposed starting time, the Engineer will issue written approval to start work for that shift
only.

Attention is directed to "Cultural Monitoring" of these special provisions.
Ten days after receiving notice that the contract has been approved, the Contractor shall submit for

review and approval to the Engineer the statements of qualifications and documentation supporting the
required design and construction experience for the Civil Engineer who will be responsible for preparing,
overseeing and submitting all of the Contractor's required working drawing submittals for work involving
the cast-in-place segmental box girder superstructure.

Attention is directed to Section 10-1.53, "CAST-IN-PLACE PRESTRESS SEGMENTAL BOX
GIRDER SUPERSTRUCTURE," of these special provisions, in the subsection entitled "WORKING
DRAWINGS" for additional qualification and submittal information."

In the Special Provisions, Section 10-3.05, "SEISMIC MONITORING ELECTRICAL SYSTEM," subsection "STATE
FURNISHED MATERIALS," in the first paragraph reference to Section "8-1.01" is revised to Section "8-1.03."

In the Special Provisions, Section 10-3.05, "SEISMIC MONITORING ELECTRICAL SYSTEM," subsection
"UTILITY SERVICE," the first paragraph is revised as follows:

"Utility connection.—The Contractor shall make all arrangements and obtain all permits and licenses
required for the extensions of and connections to an ISDN telephone service and the connection of
electrical service applicable to this project, and shall furnish all labor and materials necessary for such
extensions which are not performed or provided by the utility, and shall furnish and install any intermediate
equipment required by the serving utilities."

In the Special Provisions, Section 14, "FEDERAL REQUIREMENTS FOR FEDERAL-AID
CONSTRUCTION PROJECT," subsection "FEDERAL REQUIREMENT TRAINING SPECIAL
PROVISIONS," is added as attached.
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In the Proposal and Contract, the Engineer’s Estimate Item 2 is  revised, Items 162, 163, and 164 are added, and Items
130, 148, and 161 are deleted, as attached.

To Proposal and Contract book holders:

Replace pages 3, 9, 10, and 11 of the Engineer's Estimate in the Proposal with the attached revised pages
3, 9, 10, and 11 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special
Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



5-1.155  CULTURAL MONITORING
Cultural monitoring is required on this project during any activity on the southern end of the peninsula from Station

“W” 15+40 to “W” 17+40 as shown on the plans.  More than one Native American monitor may be present on the
project if necessary.
The Contractor shall provide access to the work areas for Native American monitor(s) and a Caltrans Archaeologist in
conformance with the requirements of Section 5-1.08, “Inspection,” of the Standard Specifications.

No work activities shall be performed in this area unless and until a Native American Monitor and a Caltrans
Archaeologist are present.
The Contractor shall submit 2 copies of an Archaeological Monitoring Plan to the Engineer for review and approval a
minimum of 30 days prior to performing any activities within the specified areas, detailing the proposed method to allow
Native American Monitors and the District Archaeologist to examine disturbed or excavated materials and drill cuttings
prior to disposal or stockpiling of material.

The Contractor shall notify the Engineer in writing a minimum of 10 working days prior to performing any activities
within the area requiring cultural monitoring.

Attention is directed to "Order of Work" of these special provisions.
If in the opinion of the Engineer, the Contractor's operations are delayed or stopped by reason of the discovery of

archaeological artifacts, the State will compensate the Contractor for such delays in the same manner specified for right
of way delays to the extent provided in Section 8-1.09, "Right of Way Delays," of the Standard Specifications, and not
otherwise.

Full compensation for cultural monitoring shall be considered as included in the contract prices paid for the various
items of work involved and no additional compensation will be allowed therefor.

CONTRACT NO. 01-397514
ADDED PER ADDENDUM NO. 2  DATED APRIL 12, 2006



FEDERAL REQUIREMENT TRAINING SPECIAL PROVISIONS
As part of the Contractor's equal employment opportunity affirmative action program, training shall be provided as

follows:

The Contractor shall provide on-the-job training to develop full journeymen in the types of trades or job classification
involved.

The goal for the number of trainees or apprentices to be trained under the requirements of this special provision will be
23.

In the event the Contractor subcontracts a portion of the contract work, he shall determine how many, if any, of the
trainees or apprentices are to be trained by the subcontractor, provided however, that the Contractor shall retain the primary
responsibility for meeting the training requirements imposed by this special provision.  The Contractor shall also insure that
this Training Special Provision is made applicable to such subcontract.  Where feasible, 25 percent of trainees or apprentices
in each occupation shall be in their first year of apprenticeship or training.

The number of trainees or apprentices shall be distributed among the work classifications on the basis of the Contractor's
needs and the availability of journeymen in the various classifications within a reasonable area of recruitment.  Prior to
commencing work, the Contractor shall submit to the Department for approval the number of trainees or apprentices to be
trained in each selected classification and training program to be used.  Furthermore, the Contractor shall specify the starting
time for training in each of the classifications.  The Contractor will be credited for each trainee or apprentice employed by
him on the contract work who is currently enrolled or becomes enrolled in an approved program and will be reimbursed for
such trainees or apprentices as provided hereinafter.

Training and upgrading of minorities and women toward journeymen status is a primary objective of this Training
Special Provision.  Accordingly, the Contractor shall make every effort to enroll minority and women trainees or apprentices
(e.g., by conducting systematic and direct recruitment through public and private sources likely to yield minority and women
trainees or apprentices) to the extent such persons are available within a reasonable area of recruitment.  The Contractor will
be responsible for demonstrating the steps that he has taken in pursuance thereof, prior to a determination as to whether the
Contractor is in compliance with this Training Special Provision.  This training commitment is not intended, and shall not be
used, to discriminate against any applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee or apprentice in any classification in which he has successfully completed a
training course leading to journeyman status or in which he has been employed as a journeyman.  The Contractor should
satisfy this requirement by including appropriate questions in the employee application or by other suitable means.
Regardless of the method used the Contractor's records should document the findings in each case.

The minimum length and type of training for each classification will be as established in the training program selected by
the Contractor and approved by both the Department and the Federal Highway Administration. The Department and the
Federal Highway Administration will approve a program if it is reasonably calculated to meet the equal employment
opportunity obligations of the Contractor and to qualify the average trainee or apprentice for journeyman status in the
classification concerned by the end of the training period.   Furthermore, apprenticeship programs registered with the U.S.
Department of Labor, Bureau of Apprenticeship and Training, or with the State of California, Department of Industrial
Relations, Division of Apprenticeship Standards recognized by the Bureau and training programs approved but not
necessarily sponsored by the U.S. Department of Labor, Manpower Administration, Bureau of Apprenticeship and Training
shall also be considered acceptable provided it is being administered in a manner consistent with the equal employment
obligations of Federal-aid highway construction contracts.  Approval or acceptance of a training program shall be obtained
from the State prior to commencing work on the classification covered by the program.  It is the intention of these provisions
that training is to be provided in the construction crafts rather than clerk-typists or secretarial-type positions.  Training is
permissible in lower level management positions such as office engineers, estimators, timekeepers, etc., where the training is
oriented toward construction applications.  Training in the laborer classification may be permitted provided that significant
and meaningful training is provided and approved by the division office.  Some offsite training is permissible as long as the
training is an integral part of an approved training program and does not comprise a significant part of the overall training.

Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training given an employee on
this contract in accordance with an approved training program.  As approved by the Engineer, reimbursement will be made
for training of persons in excess of the number specified herein.  This reimbursement will be made even though the
Contractor receives additional training program funds from other sources, provided such other source does not specifically
prohibit the Contractor from receiving other reimbursement.  Reimbursement for offsite training indicated above may only be
made to the Contractor where he does one or more of the following and the trainees or apprentices are concurrently employed
on a Federal-aid project; contributes to the cost of the training, provides the instruction to the trainee or apprentice or pays the
trainee's or apprentice's wages during the offsite training period.

CONTRACT NO. 01-397514
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No payment shall be made to the Contractor if either the failure to provide the required training, or the failure to hire the
trainee or apprentice as a journeyman, is caused by the Contractor and evidences a lack of good faith on the part of the
Contractor in meeting the requirements of this Training Special Provision.  It is normally expected that a trainee or apprentice
will begin his training on the project as soon as feasible after start of work utilizing the skill involved and remain on the
project as long as training opportunities exist in his work classification or until he has completed his training program.  It is
not required that all trainees or apprentices be on board for the entire length of the contract.  A Contractor will have fulfilled
his responsibilities under this Training Special Provision if he has provided acceptable training to the number of trainees or
apprentices specified.  The number trained shall be determined on the basis of the total number enrolled on the contract for a
significant period.

Only trainees or apprentices registered in a program approved by the State of California's State Administrator of
Apprenticeship may be employed on the project and said trainees or apprentices shall be paid the standard wage specified
under the regulations of the craft or trade at which they are employed.

The Contractor shall furnish the trainee or apprentice a copy of the program he will follow in providing the training.  The
Contractor shall provide each trainee or apprentice with a certification showing the type and length of training satisfactorily
completed.

The Contractor will provide for the maintenance of records and furnish periodic reports documenting his performance
under this Training Special Provision.

CONTRACT NO. 01-397514
ADDED PER ADDENDUM NO. 2  DATED APRIL 12, 2006



ENGINEER'S ESTIMATE
01-397514

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 070010 PROGRESS SCHEDULE (CRITICAL
PATH)

LS LUMP SUM LUMP SUM

2 070018 TIME-RELATED OVERHEAD WDAY 795

3 071325 TEMPORARY FENCE (TYPE ESA) M 1430

4 074019 PREPARE STORM WATER
POLLUTION PREVENTION PLAN

LS LUMP SUM LUMP SUM

5 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

6 074029 TEMPORARY SILT FENCE M 1550

7 074032 TEMPORARY CONCRETE WASHOUT
FACILITY

EA 3

8 074033 TEMPORARY CONSTRUCTION
ENTRANCE

EA 4

9
(S)

074037 MOVE-IN/MOVE-OUT (TEMPORARY
EROSION CONTROL)

EA 8

10 074038 TEMPORARY DRAINAGE INLET
PROTECTION

EA 3

11 074040 TEMPORARY HYDRAULIC MULCH
(BONDED FIBER MATRIX)

M2 8500

12
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

13
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

14 120120 TYPE III BARRICADE EA 4

15
(S)

120152 TEMPORARY PAVEMENT MARKING
(TAPE)

M2 24

16
(S)

120159 TEMPORARY TRAFFIC STRIPE
(PAINT)

M 12 300

17
(S)

038557 TRAFFIC PLASTIC DRUM EA 220

18
(S)

120300 TEMPORARY PAVEMENT MARKER EA 1190

19
(S)

128650 PORTABLE CHANGEABLE MESSAGE
SIGN

EA 4

20
(S)

038558 TEMPORARY FLASHING BEACON
(SOLAR POWERED)

LS LUMP SUM LUMP SUM

3
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Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

121 681134 80 MM PLASTIC PIPE (EDGE DRAIN) M 770

122 681137 80 MM PLASTIC PIPE (EDGE DRAIN
OUTLET)

M 120

123 681501 FURNISH AND INSTALL DRAIN PIPE
(HORIZONTAL DRAIN)

M 720

124 681502 DRILL HOLE (HORIZONTAL DRAIN) M 680

125 681592 200 MM COLLECTOR SYSTEM
(HORIZONTAL DRAIN)

M 150

126 690171 600 MM CORRUGATED STEEL PIPE
DOWNDRAIN  (2.77 MM THICK)

M 78

127 692386 600 MM ANCHOR ASSEMBLY EA 14

128 692409 CABLE ANCHORAGE SYSTEM M 120

129 038572 600 MM DOWNDRAIN (SPECIAL) M 59

130 BLANK

131 721008 ROCK SLOPE PROTECTION (LIGHT,
METHOD B)

M3 610

132 721009 ROCK SLOPE PROTECTION (FACING,
METHOD B)

M3 70

133 721024 ROCK SLOPE PROTECTION (1/4T,
METHOD B)

M3 320

134 729010 ROCK SLOPE PROTECTION FABRIC M2 2500

135
(F)

731517 MINOR CONCRETE (GUTTER) M 124

136
(S-F)

750001 MISCELLANEOUS IRON AND STEEL KG 659

137
(S-F)

750501 MISCELLANEOUS METAL (BRIDGE) KG 1100

138
(S-F)

750505 BRIDGE DECK DRAINAGE SYSTEM KG 310

139
(S)

038573 CABLE GATE EA 1

140 810110 SURVEY MONUMENT EA 4
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Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

141 820110 MILEPOST MARKER EA 2

142 820112 MARKER (CULVERT) EA 15

143 820118 GUARD RAILING DELINEATOR EA 11

144
(S)

832001 METAL BEAM GUARD RAILING M 610

145
(S-F)

839521 CABLE RAILING M 290

146
(S)

839541 TRANSITION RAILING (TYPE WB) EA 8

147
(S)

839585 ALTERNATIVE FLARED TERMINAL
SYSTEM

EA 17

148 BLANK

149
(F)

839704 CONCRETE BARRIER (TYPE 60D) M 114

150
(F)

839714 CONCRETE BARRIER (TYPE 80) M 1248

151
(S)

840515 THERMOPLASTIC PAVEMENT
MARKING

M2 81

152
(S)

840561 100 MM THERMOPLASTIC TRAFFIC
STRIPE

M 12 100

153
(S)

840563 200 MM THERMOPLASTIC TRAFFIC
STRIPE

M 33

154
(S)

840567 100 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 1.83 M - 0.30 M)

M 110

155
(S)

840570 100 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 10.98 M - 3.66 M)

M 920

156
(S)

840571 100 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 5.18 M - 2.14 M)

M 620

157
(S)

850111 PAVEMENT MARKER
(RETROREFLECTIVE)

EA 740

158
(S)

038574 INSTALL UTILITY CONDUIT M 1560

159
(S)

038575 INSTALL PULL BOX EA 9

160
(S)

869072 SEISMIC MONITORING SYSTEM LS LUMP SUM LUMP SUM
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ENGINEER'S ESTIMATE
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Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

161 BLANK

162 040247 250 MM WELDED STEEL PIPE
CASING (BRIDGE)

M 112

163 040248 TUBULAR BICYCLE RAILING M 1248

164 999990 MOBILIZATION LS LUMP SUM LUMP SUM

TOTAL BID: ___________
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